

REQUEST FOR PROPOSAL (RFP) Technical Consultancy Services for the Redesign and Redevelopment of HRMS Odisha from Monolithic to Micro services Architecture to Support CMGI's In-House Development Team

Bidder-KPMG Assurance and Consulting Services LLP

SI No	RFP Clause No	Page No	RFP Clause detail	Amendment/Suggestion	CMGI Responses
1	SL 6, Deliverables	13	Domain Decomposition Report	While the activity necessitates strong functional knowledge, our understanding of the scope indicates that the engagement primarily involves the deployment of three Microservices Technology Consultants. Accordingly, we request that this clause be excluded from the bidder's deliverable milestones	Not Accepted
2	SL 9, Deliverables	13	Detailed SRS Report Submission	While the activity necessitates strong functional knowledge, our understanding of the scope indicates that the engagement primarily involves the deployment of three Microservices Technology Consultants. Accordingly, we request that this clause be excluded from the bidder's deliverable milestones	Not Accepted
3	SL 11, Deliverables	13	Completion of Core Functional Modules	The activity required domain knowledge as well as it will dependency on CMGI technical team. Hence request to remove the deliverable from bidders scope	Not Accepted
4	SL 12, Deliverables	13	Completion of All Modules & Integrations	This activity necessitates specialized domain expertise and has significant dependencies on the CMGI technical team. As the deliverable is contingent upon external support and coordination beyond the bidder's direct control, we request that it be removed from the bidder's corresponding deliverable milestones.	Not Accepted
5	SL 13, Deliverables	13	User Acceptance Testing (UAT) Completion	This activity necessitates specialized domain expertise and has significant dependencies on the CMGI technical team. As the deliverable is contingent upon external support and coordination beyond the bidder's direct control, we request that it be removed from the bidder's corresponding deliverable milestones.	Not Accepted
6	SL 14, Deliverables	13	Security Audit Completion	This activity necessitates specialized domain expertise and has significant dependencies on the CMGI technical team. As the deliverable is contingent upon external support and coordination beyond the bidder's direct control, we request that it be removed from the bidder's corresponding deliverable milestones.	Not Accepted
7	SL 15, Deliverables	13	Production Go-Live	This activity necessitates specialized domain expertise and has significant dependencies on the CMGI technical team. As the deliverable is contingent upon external support and coordination beyond the bidder's direct control, we request that it be removed from the bidder's corresponding deliverable milestones.	Not Accepted
8	SL 16, Deliverables	13	Support for Migration issues	Request to clarify the activities details in scope of bidder during post production support	Bug Fixing if any and Go
9	Team Composition	12	Key Expert	Request to clarify the educational qualification of key experts	Please check Clause 5 in the
10	10.9 Penalty	27	There will be penalty of 1% on the order value if the work is delayed by one month (30 days) from the stipulated date of	Request to consider the clause as follows :- There will be penalty of 1% on the concerned milestone payment value if the work is delayed by one month (30 days) from the stipulated date of submission.	Not Accepted
11	10.9 Penalty	27	If the work is delayed more than 3 months from the stipulated date of submission,	As many factors of the activity completion depend on external agencies, we request to remove the clause.	Not Accepted

12	Pre-Eligibility Qualification, Similar Work Experience	21	The Bidder must have experience of having successfully executed monolithic to Microservices work in State or Central Government organizations/ PSUs / Private organization during the last 5 (five) years in India, which	Request to consider ongoing projects also.	Not Accepted
13	Pre-Eligibility Qualification	21	Similar Work Experience	Request to consider ongoing projects .	Not Accepted
14	Pre-Eligibility Qualification	21	Project Experience	Request to consider ongoing projects	Not Accepted
15	Technical Eligibility	23	have successfully executed Monolithic to Microservices Work for Government / PSU	Request to consider ongoing projects	Not Accepted
16	Financial Evaluation	24	The weight age for Technical Bid is 65% whereas the weightage for Financial Bid is 35%.	Considering the criticality and quality requirements of the project, we request that the evaluation be carried out with a weightage of 70% for the Technical Bid and 30% for the Financial Bid,	Not Accepted
17	Milestone based Payment Terms	26	Post Production Support for Migration issues.Payment 30 %	As the majority of the critical project activities will be completed during pre-production phase, a substantial amount of payment (30%) in Post production phase remains withheld despite successful delivery of the core project scope. Therefore, we request that the payment earmarked for the Post-Production Support phase be rationalized and reduced to 15% of the contract value, ensuring a more balanced payment structure.	Not Accepted
18	Bid Submission last date and time			Due to our internal compliance and for a quality bid submission , request to extend the bid submission time till 25th Aug 2026 .	Not Accepted